

CUADRO "E"

Obra: READECUACION Y AMPLIACION DE LABORATORIO DE GENETICA FORENSE

Ubicación: CALLE SAN MARTIN N° 301 - S.C. DE BARILOCHE

CUADRO "E" OBRA

COSTO COSTO	C.N.		1,000	\$ 10.731.354,87
GASTOS GENERALES E INDIRECTOS	G.G. e I.	18 % de S1	0,180	\$ 1.931.643,88
SUBTOTAL	S1	S1= C.N. + G.G.e I	1,180	\$ 12.662.998,75
GASTOS FINANCIEROS	G.F.	1,50 % de S1	0,018	\$ 189.944,98
SUBTOTAL	S2	S2= S1 + GF	1,198	\$ 12.852.943,73
BENEFICIO	B	12,00 % de S2	0,144	\$ 1.542.353,25
SUBTOTAL	S3	S3= S2 + B	1,341	\$ 14.395.296,98
IMPUESTOS: I.V.A. e I.B	I	24 % de S3	0,322	\$ 3.454.871,28
COEFICIENTE RESUMEN	C.R.	C.R. = S3 + I	1,663	\$ 17.850.168,26

TOTAL OBRA	1	\$ 17.850.168,26
-------------------	----------	-------------------------

CUADRO "E" INSUMOS Y MOBILIARIO

COSTO COSTO	C.N.		1,000	\$ 769.237,01
GASTOS GENERALES E INDIRECTOS	G.G. e I.	3 % de CN	0,030	\$ 23.077,11
SUBTOTAL	S1	S1= C.N. + G.G.e I	1,030	\$ 792.314,12
GASTOS FINANCIEROS	G.F.	1,50 % de S1	0,015	\$ 11.884,71
SUBTOTAL	S2	S2= S1 + GF	1,045	\$ 804.198,84
BENEFICIO	B	10,00 % de S2	0,105	\$ 80.419,88
SUBTOTAL	S3	S3= S2 + B	1,150	\$ 884.618,72
IMPUESTOS: I.V.A. e I.B	I	24 % de S3	0,276	\$ 212.308,49
COEFICIENTE RESUMEN	C.R.	C.R. = S3 + I	1,426	\$ 1.096.927,21

TOTAL INSUMOS Y MUEBLES	2	\$ 1.096.927,21
--------------------------------	----------	------------------------

TOTAL	1 + 2	\$ 18.947.095,47
--------------	--------------	-------------------------